
S. E. REDMOND TRANSMISSION MAIN PHASE 1B2
Project No. 100283 / #01-OW-37

BID TABULATION
Engineer's Estimate 1) Tri-State Construction, 2) A-1 Landscaping & 3) Westwater Construction 4) C.A. Carey Corporation

    Inc.    Construction, Inc.      Company
No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount Price Amount

Schedule A: WATER AND CIVIL
1 SURVEYING 1 ls 18,898.27 18,898.27 28,000.00 28,000.00 35,900.00 35,900.00 32,000.00 32,000.00 35,000.00 35,000.00
2 TESC PLAN AND IMPLEMENTATION 1 ls 31,898.04 31,898.04 32,000.00 32,000.00 6,000.00 6,000.00 13,000.00 13,000.00 3,500.00 3,500.00
3 SPCC PLAN 1 ls 5,000.00 5,000.00 3,000.00 3,000.00 6,500.00 6,500.00 1,000.00 1,000.00 500.00 500.00
4 MOBILIZATION 1 ls 117,147.23 117,147.23 235,000.00 235,000.00 177,000.00 177,000.00 90,000.00 90,000.00 380,000.00 380,000.00
5 TRAFFIC CONTROL LABOR 1 ls 15,828.49 15,828.49 10,000.00 10,000.00 41,870.00 41,870.00 8,000.00 8,000.00 11,500.00 11,500.00
6 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls 2,500.00 2,500.00 3,000.00 3,000.00 6,500.00 6,500.00 4,000.00 4,000.00 10,500.00 10,500.00
7 ROADSIDE CLEANUP 1 ls 1,420.05 1,420.05 5,000.00 5,000.00 19,000.00 19,000.00 5,000.00 5,000.00 7,000.00 7,000.00
8 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 ls 11,833.74 11,833.74 11,000.00 11,000.00 27,800.00 27,800.00 5,000.00 5,000.00 26,500.00 26,500.00
9 ROAD AND PIPELINES EARTHWORK 1 ls 39,306.67 39,306.67 35,000.00 35,000.00 44,700.00 44,700.00 125,000.00 125,000.00 90,000.00 90,000.00

10 LANDSLIDE TOPSOIL TYPE A 3,000 sy 7.69 23,070.00 10.50 31,500.00 13.00 39,000.00 12.00 36,000.00 13.00 39,000.00
11 DRIVEWAY RESTORATION AT LANDSLIDE AREA 1 ls 10,291.82 10,291.82 14,500.00 14,500.00 9,700.00 9,700.00 15,000.00 15,000.00 3,200.00 3,200.00
12 LANDSLIDE HYDROSEED AND PLANTINGS 3,000 sy 2.62 7,860.00 3.50 10,500.00 11.00 33,000.00 4.00 12,000.00 5.00 15,000.00
13 LANDSLIDE EXCAVATION INCL HAUL AND DISPOSAL 2,500 cy 21.04 52,600.00 27.00 67,500.00 18.00 45,000.00 32.00 80,000.00 37.00 92,500.00
14 LANDSLIDE GRANULAR FILL 7,857 cy 18.66 146,611.62 31.50 247,495.50 19.00 149,283.00 31.00 243,567.00 21.00 164,997.00
15 LANDSLIDE DRAIN MATERIAL 5,506 ton 19.35 106,541.10 23.00 126,638.00 20.00 110,120.00 25.00 137,650.00 34.00 187,204.00
16 REMOVAL AND REPLACEMENT OF UNSUITABLE BASE MATERIA 100 cy 40.00 4,000.00 35.00 3,500.00 24.00 2,400.00 58.00 5,800.00 100.00 10,000.00
17 CONTROL/REMOVAL OF WATER 1 ls 139,152.00 139,152.00 40,000.00 40,000.00 9,700.00 9,700.00 15,000.00 15,000.00 60,000.00 60,000.00
18 CRUSHED SURFACING TOP COURSE (OR BASE COURSE) 898 ton 15.54 13,954.92 25.00 22,450.00 23.00 20,654.00 22.00 19,756.00 33.00 29,634.00
19 HMA CLASS A 862 ton 65.75 56,676.50 55.00 47,410.00 68.00 58,616.00 114.00 98,268.00 65.00 56,030.00
20 CONCRETE BOX CULVERT 3 ea 6,129.84 18,389.52 17,000.00 51,000.00 8,000.00 24,000.00 30,000.00 90,000.00 32,000.00 96,000.00
21 CPEP STORM DRAIN PIPE 12-IN. DIAM. 640 lf 34.36 21,990.40 60.00 38,400.00 29.00 18,560.00 100.00 64,000.00 38.00 24,320.00
22 DUCTILE IRON STORM DRAIN PIPE 12-IN. DIAM. 140 lf 52.78 7,389.20 100.00 14,000.00 59.00 8,260.00 115.00 16,100.00 67.00 9,380.00
23 DETENTION PIPE 36-IN. DIAM. 18 lf 121.30 2,183.40 130.00 2,340.00 140.00 2,520.00 400.00 7,200.00 140.00 2,520.00
24 DETENTION PIPE 48-IN. DIAM. 23 lf 183.16 4,212.68 500.00 11,500.00 190.00 4,370.00 700.00 16,100.00 260.00 5,980.00
25 DETENTION PIPE 60-IN. DIAM. 136 lf 267.60 36,393.60 730.00 99,280.00 420.00 57,120.00 800.00 108,800.00 320.00 43,520.00
26 CATCH BASIN TYPE 1 15 ea 1,200.00 18,000.00 775.00 11,625.00 1,100.00 16,500.00 1,000.00 15,000.00 1,100.00 16,500.00
27 CATCH BASIN TYPE 2, 48-IN. DIAM. 3 ea 3,078.66 9,235.98 2,200.00 6,600.00 3,200.00 9,600.00 2,000.00 6,000.00 4,700.00 14,100.00
28 CATCH BASIN TYPE 2, 60-IN. DIAM. 2 ea 5,935.79 11,871.58 3,200.00 6,400.00 3,800.00 7,600.00 4,000.00 8,000.00 4,900.00 9,800.00
29 CATCH BASIN TYPE 2, 84-IN. DIAM. 4 ea 7,577.46 30,309.84 7,400.00 29,600.00 3,200.00 12,800.00 6,000.00 24,000.00 10,000.00 40,000.00
30 MANHOLE TYPE 4, 48-IN. DIAM. 2 ea 3,078.66 6,157.32 4,300.00 8,600.00 6,800.00 13,600.00 3,000.00 6,000.00 4,600.00 9,200.00
31 BIOSWALE 1 ls 39,405.59 39,405.59 120,000.00 120,000.00 4,200.00 4,200.00 100,000.00 100,000.00 125,000.00 125,000.00
32 CONTROLLED DENSITY FILL 20 cy 80.00 1,600.00 100.00 2,000.00 95.00 1,900.00 99.00 1,980.00 100.00 2,000.00
33 SHORING AND EXTRA EXCAVATIONS 1 ls 33,656.00 33,656.00 10,000.00 10,000.00 9,000.00 9,000.00 5,000.00 5,000.00 70,000.00 70,000.00
34 D.I. PIPE FOR WATER MAIN 12 IN. DIAM. 739 lf 76.59 56,600.01 84.00 62,076.00 105.00 77,595.00 110.00 81,290.00 80.00 59,120.00
35 D.I. PIPE FOR WATER MAIN 16 IN. DIAM. 665 lf 86.91 57,795.15 110.00 73,150.00 155.00 103,075.00 140.00 93,100.00 100.00 66,500.00
36 D.I. PIPE FOR WATER MAIN 20 IN. DIAM. 695 lf 114.86 79,827.70 130.00 90,350.00 225.00 156,375.00 160.00 111,200.00 130.00 90,350.00
37 CONNECTION TO EXISTING WATER MAIN 6 ea 3,897.29 23,383.74 3,000.00 18,000.00 4,900.00 29,400.00 4,000.00 24,000.00 3,400.00 20,400.00
38 REMOVAL AND DISPOSAL OF ASBESTOS CONCRETE PIPE 100 lf 14.00 1,400.00 20.00 2,000.00 120.00 12,000.00 80.00 8,000.00 10.00 1,000.00
39 REPLACE VALVE BOX 7 ea 299.34 2,095.38 160.00 1,120.00 500.00 3,500.00 600.00 4,200.00 300.00 2,100.00
40 COMBINATION AIR RELEASE AND VACUUM VALVE ASSEMBLY 1 ea 2,000.00 2,000.00 2,600.00 2,600.00 550.00 550.00 6,000.00 6,000.00 4,700.00 4,700.00
41 HYDRANT ASSEMBLY 3 ea 3,461.75 10,385.25 3,600.00 10,800.00 6,500.00 19,500.00 5,000.00 15,000.00 5,500.00 16,500.00



Engineer's Estimate 1) Tri-State Construction, 2) A-1 Landscaping & 3) Westwater Construction 4) C.A. Carey Corporation
    Inc.    Construction, Inc.      Company

No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount Price Amount
42 1-INCH SERVICE CONNECTION 4 ea 795.22 3,180.88 740.00 2,960.00 6,900.00 27,600.00 1,500.00 6,000.00 1,200.00 4,800.00
43 2-INCH SERVICE CONNECTION 1 ea 1,327.23 1,327.23 1,800.00 1,800.00 4,500.00 4,500.00 2,300.00 2,300.00 2,000.00 2,000.00
44 SILT FENCE 420 lf 5.00 2,100.00 5.00 2,100.00 7.00 2,940.00 8.00 3,360.00 7.00 2,940.00
45 CATCH BASIN FILTER 3 ea 60.00 180.00 135.00 405.00 120.00 360.00 75.00 225.00 120.00 360.00
46 CONSTRUCTION BARRIER FENCE 900 lf 2.50 2,250.00 4.00 3,600.00 3.00 2,700.00 4.00 3,600.00 5.00 4,500.00
47 HYDROSEEDING 1,500 sy 1.20 1,800.00 0.70 1,050.00 3.00 4,500.00 1.00 1,500.00 1.00 1,500.00
48 CEMENT CONC. CURB AND GUTTER 2,078 lf 15.00 31,170.00 15.00 31,170.00 11.00 22,858.00 20.00 41,560.00 18.00 37,404.00
49 CEMENT CONC. DRIVEWAY 60 sy 35.00 2,100.00 47.00 2,820.00 35.00 2,100.00 120.00 7,200.00 50.00 3,000.00
50 SIDEWALK 646 sy 30.00 19,380.00 27.00 17,442.00 30.00 19,380.00 26.00 16,796.00 30.00 19,380.00
51 BOLLARD BARRIER 1 ls 2,000.00 2,000.00 3,400.00 3,400.00 6,500.00 6,500.00 4,000.00 4,000.00 1,000.00 1,000.00
52 FORCE ACCOUNT 1 est 75,000.00 75,000.00 75,000.00 75,000.00 75,000.00 75,000.00 75,000.00 75,000.00 75,000.00 75,000.00

Schedule A Subtotal: 1,419,360.90 1,786,681.50 1,603,206.00 1,918,552.00 2,102,939.00
WSST 8.8%: 124,903.76 157,227.97 141,082.13 168,832.58 185,058.63

Schedule A Total: 1,544,264.66 1,943,909.47 1,744,288.13 2,087,384.58 2,287,997.63
Schedule B: SANITARY SEWER

53 MANHOLE TYPE 1-48-INCH DIAM. 12 ea 3,232.47 38,789.64 2,350.00 28,200.00 3,240.00 38,880.00 2,400.00 28,800.00 3,700.00 44,400.00
54 SHORING AND EXTRA EXCAVATIONS 1 ls 4,580.00 4,580.00 5,000.00 5,000.00 11,000.00 11,000.00 2,000.00 2,000.00 20,000.00 20,000.00
55 DUCTILE IRON SANITARY SEWER PIPE 8-INCH DIAM. 1,145 lf 56.22 64,371.90 120.00 137,400.00 95.00 108,775.00 110.00 125,950.00 75.00 85,875.00
56 SIDE SEWER STUBS 8 ea 648.74 5,189.92 2,000.00 16,000.00 12.00 96.00 2,000.00 16,000.00 850.00 6,800.00
57 FORCE ACCOUNT 1 est 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00

Schedule B Subtotal: 122,931.46 196,600.00 168,751.00 182,750.00 167,075.00
WSST 8.8%: 10,817.97 17,300.80 14,850.09 16,082.00 14,702.60

Schedule B Total: 133,749.43 213,900.80 183,601.09 198,832.00 181,777.60
Schedule C: STREAM RECONSTRUCTION

58 CLEARING 1 ls 5,510.33 5,510.33 24,000.00 24,000.00 21,400.00 21,400.00 25,000.00 25,000.00 30,000.00 30,000.00
59 GRUBBING 1 ls 3,234.01 3,234.01 11,000.00 11,000.00 9,800.00 9,800.00 3,000.00 3,000.00 7,000.00 7,000.00
60 STRIPPING 1 ls 3,234.01 3,234.01 20,000.00 20,000.00 25,400.00 25,400.00 5,000.00 5,000.00 13,000.00 13,000.00
61 STREAM EARTHWORK 1 ls 77,961.86 77,961.86 152,000.00 152,000.00 155,400.00 155,400.00 125,000.00 125,000.00 185,000.00 185,000.00
62 WATER DIVERSION STRUCTURE 1 ls 14,800.20 14,800.20 54,000.00 54,000.00 29,700.00 29,700.00 25,000.00 25,000.00 38,000.00 38,000.00
63 PERMANENT SHEET PILES 1,910 sf 34.12 65,169.20 53.00 101,230.00 35.00 66,850.00 65.00 124,150.00 100.00 191,000.00
64 HDPE 10-INCH DIAM. 640 lf 149.75 95,840.00 40.00 25,600.00 44.00 28,160.00 101.00 64,640.00 30.00 19,200.00
65 DEBRIS BARRIER CAGE 2 ea 854.13 1,708.26 1,900.00 3,800.00 1,240.00 2,480.00 2,000.00 4,000.00 2,400.00 4,800.00
66 CATCH BASIN TYPE 2, 54-INCH DIAM. 2 ea 4,731.43 9,462.86 1,900.00 3,800.00 3,570.00 7,140.00 3,000.00 6,000.00 5,000.00 10,000.00
67 CATCH BASIN TYPE 2, 60-INCH DIAM. 1 ea 6,451.35 6,451.35 1,950.00 1,950.00 4,980.00 4,980.00 3,000.00 3,000.00 5,300.00 5,300.00
68 MANHOLE TYPE 1, 54-INCH DIAM. 1 ea 4,731.43 4,731.43 1,800.00 1,800.00 3,240.00 3,240.00 3,000.00 3,000.00 6,500.00 6,500.00
69 SHORING AND EXTRA EXCAVATIONS 1 ls 47,650.00 47,650.00 2,500.00 2,500.00 8,700.00 8,700.00 2,000.00 2,000.00 25,000.00 25,000.00
70 WATTLE 1,180 lf 4.00 4,720.00 4.00 4,720.00 6.00 7,080.00 3.00 3,540.00 3.00 3,540.00
71 JUTE MATTING 868 sy 3.00 2,604.00 2.00 1,736.00 11.00 9,548.00 2.00 1,736.00 2.00 1,736.00
72 GEOTEXTILE ENCASED CHECK DAM 3 ea 75.00 225.00 400.00 1,200.00 450.00 1,350.00 400.00 1,200.00 600.00 1,800.00
73 COIR LOG 1,412 lf 4.50 6,354.00 9.00 12,708.00 3.00 4,236.00 9.00 12,708.00 10.00 14,120.00
74 TOPSOIL TYPE A 944 sy 7.69 7,259.36 11.00 10,384.00 27.00 25,488.00 12.00 11,328.00 12.00 11,328.00
75 COMPOST 151 cy 28.06 4,237.06 36.00 5,436.00 33.00 4,983.00 40.00 6,040.00 41.00 6,191.00
76 PSIPE WESTERN HEMLOCK, 5 GAL 2 ea 53.14 106.28 84.00 168.00 29.00 58.00 100.00 200.00 100.00 200.00
77 PSIPE WESTERN RED CEDAR, 5 GAL 1 ea 53.14 53.14 84.00 84.00 27.00 27.00 100.00 100.00 100.00 100.00
78 PSIPE DOUGLAS-FIR, 5 GAL 6 ea 53.14 318.84 84.00 504.00 27.00 162.00 100.00 600.00 100.00 600.00
79 PSIPE RED ALDER, 5 GAL 4 ea 53.14 212.56 84.00 336.00 27.00 108.00 100.00 400.00 100.00 400.00



Engineer's Estimate 1) Tri-State Construction, 2) A-1 Landscaping & 3) Westwater Construction 4) C.A. Carey Corporation
    Inc.    Construction, Inc.      Company

No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount Price Amount
80 PSIPE BIG LEAF MAPLE, 5 GAL 16 ea 53.14 850.24 84.00 1,344.00 24.00 384.00 100.00 1,600.00 100.00 1,600.00
81 PSIPE WESTERN HEMLOCK, 2 GAL 30 ea 23.83 714.90 31.00 930.00 19.00 570.00 30.00 900.00 35.00 1,050.00
82 PSIPE WESTERN RED CEDAR, 2 GAL 40 ea 23.83 953.20 31.00 1,240.00 19.00 760.00 30.00 1,200.00 35.00 1,400.00
83 PSIPE DOUGLAS-FIR, 2 GAL 35 ea 23.83 834.05 31.00 1,085.00 19.00 665.00 30.00 1,050.00 35.00 1,225.00
84 PSIPE RED ALDER, 1 GAL 20 ea 13.22 264.40 26.00 520.00 12.00 240.00 25.00 500.00 30.00 600.00
85 PSIPE BIG LEAF MAPLE, 1 GAL 20 ea 13.54 270.80 26.00 520.00 12.00 240.00 25.00 500.00 30.00 600.00
86 PSIPE HAZELNUT, 1 GAL 25 ea 13.54 338.50 26.00 650.00 12.00 300.00 25.00 625.00 30.00 750.00
87 PSIPE PACIFIC NINEBARK, 1 GAL 25 ea 13.22 330.50 26.00 650.00 12.00 300.00 25.00 625.00 30.00 750.00
88 PSIPE RED FLOWERING CURRANT, 1 GAL 25 ea 13.84 346.00 26.00 650.00 12.00 300.00 25.00 625.00 30.00 750.00
89 PSIPE NOOTKA ROSE, 1 GAL 50 ea 13.54 677.00 26.00 1,300.00 12.00 600.00 25.00 1,250.00 30.00 1,500.00
90 PSIPE SNOWBERRY, 1 GAL 50 ea 13.22 661.00 26.00 1,300.00 12.00 600.00 25.00 1,250.00 30.00 1,500.00
91 PSIPE VINE MAPLE, 1 GAL 20 ea 13.54 270.80 26.00 520.00 12.00 240.00 25.00 500.00 30.00 600.00
92 PSIPE INDIAN PLUM, 1 GAL 25 ea 13.54 338.50 26.00 650.00 12.00 300.00 25.00 625.00 30.00 750.00
93 PSIPE OCEAN SPRAY, 1 GAL 25 ea 13.54 338.50 26.00 650.00 12.00 300.00 25.00 625.00 30.00 750.00
94 PSIPE RED ELDERBERRY, 1 GAL 25 ea 13.54 338.50 26.00 650.00 12.00 300.00 25.00 625.00 30.00 750.00
95 PSIPE SALAL, 1 GAL 160 ea 13.86 2,217.60 26.00 4,160.00 11.00 1,760.00 25.00 4,000.00 30.00 4,800.00
96 PSIPE SWORD FERN, 1 GAL 160 ea 13.86 2,217.60 26.00 4,160.00 12.00 1,920.00 25.00 4,000.00 30.00 4,800.00
97 PSIPE SITKA WILLOW, LIVE STAKES 600 ea 3.74 2,244.00 9.00 5,400.00 1.00 600.00 10.00 6,000.00 10.00 6,000.00
98 PSIPE SALMONBERRY, 1 GAL 115 ea 13.22 1,520.30 26.00 2,990.00 12.00 1,380.00 25.00 2,875.00 30.00 3,450.00
99 PSIPE RED OSIER DOGWOOD, 1 GAL 115 ea 13.22 1,520.30 26.00 2,990.00 10.00 1,150.00 25.00 2,875.00 30.00 3,450.00
100 IRRIGATION SYSTEM 1 ls 13,673.88 13,673.88 30,000.00 30,000.00 15,700.00 15,700.00 20,000.00 20,000.00 35,000.00 35,000.00
101 CHAIN LINK FENCE TYPE 4 AT CULVERTS 126 lf 15.00 1,890.00 26.00 3,276.00 32.00 4,032.00 40.00 5,040.00 24.00 3,024.00
102 LARGE WOODY DEBRIS 20 ea 1,363.80 27,276.00 280.50 5,610.00 850.00 17,000.00 1,000.00 20,000.00 1,450.00 29,000.00
103 STRUCTURAL ROCK 134 ton 232.32 31,130.88 33.00 4,422.00 80.00 10,720.00 65.00 8,710.00 58.00 7,772.00
104 ROUNDED BOULDERS 20 ton 2,374.68 47,493.60 30.00 600.00 110.00 2,200.00 120.00 2,400.00 41.00 820.00
105 POOL MIX 48 ton 103.24 4,955.52 30.00 1,440.00 110.00 5,280.00 30.00 1,440.00 41.00 1,968.00
106 SPAWNING MIX 50 ton 82.53 4,126.50 30.00 1,500.00 110.00 5,500.00 30.00 1,500.00 41.00 2,050.00
107 RIFFLE MIX 885 ton 55.61 49,214.85 30.00 26,550.00 80.00 70,800.00 30.00 26,550.00 37.00 32,745.00
108 QUARRY SPALLS 30 ton 55.34 1,660.20 20.00 600.00 35.00 1,050.00 25.00 750.00 70.00 2,100.00
109 CASCADE MIX 1,139 ton 65.96 75,128.44 30.00 34,170.00 165.00 187,935.00 30.00 34,170.00 36.00 41,004.00
110 SANDING MIX 400 ton 28.51 11,404.00 37.00 14,800.00 20.00 8,000.00 30.00 12,000.00 40.00 16,000.00
111 GCL 115 sy 6.30 724.50 24.00 2,760.00 35.00 4,025.00 10.00 1,150.00 35.00 4,025.00
112 ROCK WALLS 2,930 sf 29.80 87,314.00 20.00 58,600.00 14.00 41,020.00 15.00 43,950.00 12.00 35,160.00
113 TREATED TIMBER FENCE 170 lf 30.00 5,100.00 55.00 9,350.00 38.00 6,460.00 45.00 7,650.00 30.00 5,100.00
114 FORCE ACCOUNT 1 est 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00

Schedule C Subtotal: 790,182.81 714,993.00 858,921.00 695,202.00 877,658.00
WSST 8.8%: 69,536.09 62,919.38 75,585.05 61,177.78 77,233.90

Schedule C Total: 859,718.90 777,912.38 934,506.05 756,379.78 954,891.90



Engineer's Estimate 1) Tri-State Construction, 2) A-1 Landscaping & 3) Westwater Construction 4) C.A. Carey Corporation
    Inc.    Construction, Inc.      Company

No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount Price Amount
Schedule D: RETAINING WALL

115 SHAFT - 30-INCH DIAMETER 911 lf 57.03 51,954.33 84.00 76,524.00 40.00 36,440.00 30.00 27,330.00 100.00 91,100.00
116 FURNISHING AND INSTALLING SOLDIER PILE - W16X89 338 lf 107.69 36,399.22 58.00 19,604.00 145.00 49,010.00 190.00 64,220.00 95.00 32,110.00
117 FURNISHING AND INSTALLING SOLDIER PILE - W14X90 576 lf 95.59 55,059.84 79.00 45,504.00 185.00 106,560.00 190.00 109,440.00 110.00 63,360.00
118 TIMBER LAGGING 21 mbm 3,053.21 64,117.41 2,600.00 54,600.00 2,900.00 60,900.00 3,500.00 73,500.00 3,300.00 69,300.00
119 PREFABRICATED DRAINAGE MATERIAL 313 sy 51.89 16,241.57 20.00 6,260.00 55.00 17,215.00 10.00 3,130.00 55.00 17,215.00
120 CONCRETE FASCIA WALL 3,327 sf 33.24 110,589.48 53.00 176,331.00 55.00 182,985.00 76.00 252,852.00 76.00 252,852.00
121 PERMANENT GROUND ANCHOR 45 ea 2,413.95 108,627.75 2,300.00 103,500.00 2,300.00 103,500.00 2,300.00 103,500.00 2,600.00 117,000.00
122 PERFORMANCE TEST 3 ea 3,025.00 9,075.00 1,050.00 3,150.00 2,900.00 8,700.00 1,500.00 4,500.00 1,200.00 3,600.00
123 VERIFICATION TEST 1 ls 4,400.00 4,400.00 5,200.00 5,200.00 12,000.00 12,000.00 2,500.00 2,500.00 6,000.00 6,000.00
124 FORCE ACCOUNT 1 est 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00

Schedule D Subtotal: 506,464.60 540,673.00 627,310.00 690,972.00 702,537.00
WSST 8.8%: 44,568.88 47,579.22 55,203.28 60,805.54 61,823.26

Schedule D Total: 551,033.48 588,252.22 682,513.28 751,777.54 764,360.26

GRAND TOTAL: 3,088,766.47 3,523,974.88 3,544,908.54 3,794,373.89 4,189,027.39

Certified by:
William J. Campbell, PE, City Engineer

Bids received on May 24, 2005. Approving Authority


